3PPO
Third-Party Procurement Office

Eng. Mary Zapata
Executive Director
Puerto Rico Electric Power Authority (PREPA)
San Juan, Puerto Rico

Subject: Award Notification – RFP 3PPO-0314-20-TPG (Temporary Emergency Generation Units)

Dear Eng. Zapata,

In accordance with the direction received from your office and pursuant to the applicable federal and internal procurement frameworks, the Third-Party Procurement Office (3PPO) formally notifies PREPA of the award determination for RFP 3PPO-0314-20-TPG, regarding the provision of up to 800 MW of Temporary Emergency Generation capacity.

A total of seven (7) proposals were received from the following entities, listed in alphabetical order:

- Distributed Power Solutions
- E2 Companies LLC
- Gotham Power
- Impulsadora de Proyectos Energéticos
- Javelin Infrastructure Partners
- New Fortress Energy, LLC
- Power Expectations, LLC

Following the evaluation of all proposals—based on mandatory compliance, technical and financial criteria, and completion of negotiation phases—the 3PPO confirms that the contract award is granted exclusively to:

Power Expectations, LLC
For the provision of up to 800 MW of emergency generation, pursuant to the terms and requirements of the RFP.

As clarified in Section 22 of the RFP and in alignment with 2 CFR §200.320, the Federal Acquisition Regulation (FAR), and our internal Standard Operating Procedures, the five (5) calendar day reconsideration period is triggered upon this formal notification. Any request for reconsideration must be submitted within that timeframe. Late submissions will not be considered.

Please note that, although the 3PPO originally intended to issue this award only upon contract execution, this notification is being issued at this stage in compliance with your directive, to facilitate the timely presentation of the award before PREPA's Board of Directors. We accommodated this procedural adjustment given the urgency of the procurement and the critical nature of the project.

We reiterate our continued support to you in the process of finalizing the contract execution and remain available to assist with any request you may have throughout this transition phase.

Respectfully,

Francisco G. Amill Rodríguez

Third-Party Procurement Office (3PPO)
On behalf of the Puerto Rico Electric Power Authority (PREPA)